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SUBJECT: Request for Task Order Proposal, Tracking Number PR-R5-19-00304
Revised August 21, 2019
FROM: Lawrence Edelmann
Contracting Officer
TO: Multiple Award Contract Holders under TSAWP II

Attached is request for task order proposal for the subject tracking number which is issued for
competition for the project entitled, "Wisconsin Fox River (Illinois) Monitoring Project -Total Phosphorus
(TP), Total Suspended Solids (TSS) and Dissolved Ortho Phosphates (DOP)”

The program ‘s budgetary constraints have been addressed and the program has reverted to the PWS,
Task Order Clauses, and Technical Evaluation Criteria that were issued to TSAWP II contract holders on
June 17, 2019 (as Revision 1 of the June 6, 2019 release). If your initial technical proposal and/or cost
proposal submissions remain valid (from June 28, 2019), please document its validity in your response.

The government requests you prepare a proposal (cost and technical) for the task order. Request the
proposals be submitted to edelmann.lawrence@epa.gov by 3:00 PM ET on August 28, 2019. The technical
proposal is limited to twelve (12) pages. A firm fixed price to be paid shall be provided in the contractor’s
cover letter to the Task Order Proposal. The price proposal shall break out the price per task and provide
a total overall price for the entire effort. Proposals shall also include the required conflict of interest
certification.

The following documents provided for this solicitation will become part of the Task Order Award:
e Performance Work Statement
e Task Order Clauses

Award of a Firm Fixed Price task order will result. The period of performance for this Task Order is
anticipated to be September 15, 2019 to December 31, 2021. Please see attached technical evaluation
criteria which will be used to evaluate the offer. Award will be based on selection of the technically
acceptable proposal with the lowest evaluated cost/price.

Any questions should be directed to edelmann.lawrence@epa.gov within five days of issuance of this

Solicitation.
ELECTRONIC
- 08/21/2019 SIGHNATURE
LAWRENCE B. EDELMANN
Contracting Officer
Cc:

Danita Bowling, Contractor Level COR
Damon Highsmith, Alternate Contractor Level COR



Amendment 1
LOCAL CLAUSE EPA-F-12-101 PERIOD OF PERFORMANCE

The period of performance of this contract shall be from Award through 12/31/2021 inclusive
of all required reports.

EPAAR 1552.237-72 KEY PERSONNEL. (APR 1984)
(a) The Contractor shall assign to this contract the following key personnel:

Monitoring Project Manager: TBD
Project Field Personnel: TBD

(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of key
personnel unless the substitution is necessitated by illness, death, or termination of employment. The
Contractor shall notify the Contracting Officer within 15 calendar days after the occurrence of any of
these events and provide the information required by paragraph (c) of this clause. After the initial 90-day
period, the Contractor shall submit the information required by paragraph (c) to the Contracting Officer at
least 15 days prior to making any permanent substitutions.

(c) The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed
substitutions, complete resumes for the proposed substitutes, and any additional information requested by
the Contracting Officer. Proposed substitutes should have comparable qualifications to those of the
persons being replaced. The Contracting Officer will notify the Contractor within 15 calendar days after
receipt of all required information of the decision on substitutions. This clause will be modified to reflect
any approved changes of key personnel.

LOCAL CLAUSE EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order Contracting Officers Representatives (CORs)/Project Officers for this contract are as
follows:

Task Order COR (TOCOR): Christine Urban, urban.christine@epa.gov PH 312-886-3493

Alternate Task Order COR (Alt TOCOR): Colin Geisenhoffer, geisenhoffer.colin@epa.gov PH 312-886-
6744

Contracting Officials responsible for administering this contract are as follows:

Contracting Officer: Lawrence Edelmann, US EPA. Cincinnati Acquisition Division, 26 W MLK Dr. MS
W136A, Cincinnati, Ohio 45268 edelmann.lawrence@epa.gov
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PERFORMANCE WORK STATEMENT, Amendment 1
TASK ORDER - PR-R5-19-00304

TASK ORDER CONTRACT OFFICER REPRESENTATIVE (TOCOR):
Christine Urban

U.S. EPA

Phone: 312-886-3493

FAX: 312-886-7804

E-mail: urban.christine@epa.gov

ALTERNATE TASK ORDER CONTRACT OFFICER REPESENTIVE (Alt-COR):
Colin Geisenhoffer

U.S. EPA

Phone: 312-886-6744

E-mail: geisenhoffer.colin@epa.gov

A. TITLE: Wisconsin Fox River (Illinois) Monitoring Project -Total Phosphorus (TP), Total
Suspended Solids (TSS) and Dissolved Ortho Phosphates (DOP)

B. PERIOD OF PERFORMANCE: Task Order Award to December 31, 2021

C. BACKGROUND

The Fox River basin in Southeastern Wisconsin is located in portions of seven counties, contains
entirely or portions of 10 cities, 22 villages, and 42 towns. The basin is home to about 500,000
people. The Fox River headwaters are in the Halbach Swamp, 1 mi (1.6 km) southeast of the
community of Colgate, Wisconsin. The Wisconsin Fox River (together with the Illinois portion
make up hydrologic unit code 07120006) flows past the communities of: Menomonee Falls,
Brookfield, Waukesha Big Bend, Waterford, Rochester, Burlington, Wheatland, Silver Lake and
Wilmot, for a total of 84 miles (135 km) in Wisconsin.

Near Tichigan, Wisconsin, just south of Big Bend, the river connects in several small lakes
(Buena Lake) and a larger lake named Tichigan Lake. The southern end of this section, Foxwood
Isle separates the main dam to its west and a spillway to the east there is a large dam in
Waterford and forming a navigable waterway which is one of the busiest in southeastern
Wisconsin. There is a small dam further south in downtown Rochester, Wisconsin. The river
then flows south and joins the White River around Burlington, and then flows on to Wilmot. The
Wisconsin Fox River (Illinois) is a tributary to the Illinois River flows from Wisconsin through
[llinois and which is a tributary to the Mississippi.

The Fox River in Wisconsin is a mixture of agriculture and urban land use. Portions of four
streams (9.2 total stream miles) and two lakes within the Southeast Fox River basin are
designated as outstanding or exceptional resource waters. A number of the Fox River segments
in Southeastern Wisconsin are identified on the State of Wisconsin’s 2018 303(d) list of impaired
waters as requiring a Total Maximum Daily Load (TMDL) because they do not meet the
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Wisconsin water quality standard for Total Suspended Solids (TSS) and Total Phosphorus (TP).
Dissolved ortho phosphorus (DOP) data will be used by Wisconsin Department of Natural
Resources? (WDNR) to identify appropriate controls and management practices to address the
impairments. These three pollutants are the focus of the monitoring described in this
Performance Work Statement (TASK ORDER) under the above task order.

Sampling data collected under this task order will help Wisconsin DNR with model calibration
when developing TMDLs for the impaired portions of the Fox River Southeastern Wisconsin
TMDL. This monitoring project also supports to support efforts to implement the CWA through
EPA’s Section 303(d) Program Vision.

T,he F ox River -
&Jm Trtbutanes‘
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D. SCOPE of WORK

The Fox (Illinois) River has been identified as the next TMDL project for WDNR under the
TMDL Vision process. This monitoring project would collect the water chemistry data for
watershed model calibration. The monitoring approach will supplement ongoing monitoring at
the two LTT sites and at the USGS gages in the basin. Parameters, including TP, DOP, and TSS,
will be collected 8 sites two times a month, for 8 summer months and parameters once per month
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for 4 winter months (excluding the first month of the first project year).

E. TASKS FOR WISCONSIN FOX RIVER (LLINOIS) MONITORING for TP, DOP,
and TSS

TASK 1: Task Order Kick off Call

Within 10 days of the award of this task order, the contractor shall participate in a conference
call with EPA and Wisconsin Department of Natural Resources (WDNR) to discuss the specifics
of the task order and to ensure that all parties understand the objectives of the Quality Assurance
Project Plan (QAPP), sample collection, and other tasks in the task order. All parties involved in
this monitoring project will designate a conference call time once a month to share project
progress with the monitoring project team. EPA may schedule additional conference calls as
needed. The conference call shall occur to the full satisfaction of EPA and WDNR before the
contractor initiates any sampling efforts.

TASK 1: Deliverables

During the kick-off call the contractor and EPA will schedule monthly status calls. These calls
will be scheduled at a mutually agreed upon day and time each month for the duration of the
project. The contractor will provide meeting notes for the kick off call and each monthly
conference call in electronic mail format to the monitoring project team.

TASK 2: Develop a Quality Assurance Project Plan (QAPP)

The information in this task order provides basic information for estimating costs for the project.
A Wisconsin DNR sampling SOP is included as a supplement to information in this PWS. The
QAPP shall establish the sampling procedures, quality control checks, data management, and
reporting which are consistent with requirements set forth in the SOP provided by Wisconsin
DNR and Wisconsin’s Quality Assurance protocol documents supplied by the EPA-TOCOR. If
EPA or WDNR provide written comments on the QAPP the contractor shall make modifications
to the QAPP in accordance with these comments within 5 business days of receipt of the
comments. If necessary, a conference call shall be scheduled to discuss the comments. If a
conference call is held the contractor shall make modifications to the QAPP within 5 business
days of the conference call.

TASK 2: QAPP Deliverables

Draft QAPP, Revisions, Final QAPP, and Quality Assurance Summary



If EPA or WDNR provide written comments on the QAPP the contractor shall make
modifications to the QAPP in accordance with these comments within 5 business days of receipt
of the comments and provide a final QAPP by November 1, 2019. The contractor shall also
provide quality assurance summary (QAR) describing how sampling, monitoring, and analysis
were conducted in accordance with the QAPP and any problems, issues and necessary corrective
measures are taken at the end of the project. The contractor shall submit the summary with the
final monitoring report.

TASK 3: Sample Collection and Analysis

Task 3.1 Water Sample Collection

The contractor shall collect samples and have them analyzed by a certified laboratory in
accordance with the Wisconsin DNR sampling SOP, approved QAPP and EPA approved
methods. The contractor shall collect samples from November 15, 2019 through November 14,
2021. The contractor shall conduct trips to collect a 7P, DOP and TSS sample at each of 8
stations listed in Table 1 of this task order. Precipitation records during the sampling period shall
be kept.

More site specifics will be provided in the QAPP but in general the monitoring effort for 7P,
DOP and TSS shall be as follows.

Frequency of Sampling

This TASK ORDER anticipates the collection of 1,056 contaminant and blank samples during
the period between November 15, 2019 through November 14, 2021. Each parameter shall be
collected in a separate sample container as follows:

1 — TP, acid preserved
2 — DOP — non-preserved and field filtered
3 — TSS larger volume bottle non-preserved

Winter months:

The contractor shall conduct one sampling trip for each of the 4 winter months of the year.
During each trip the contractor shall collect 3 contaminant samples, plus blanks, per station for
each of 8 stations.

(1 trip per month) x (4 months) = 4 trips for winter (for each of 8 stations)

Non-winter months:
The contractor shall conduct two sampling trips for each of the 8 non-winter months of the year.
During each trip the contractor shall collect 3 contaminant samples, plus blanks, per station for
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each of 8 stations
(2 trips per month) x (8 non-winter months) = 16 trips for nonwinter (for each of 8 stations)

The total sampling effort for this task order will consist of 20 sampling trips per station.
for each of the 2 sampling years of the project period.

40 trips x 8 sites x 3 samples/sites = 960 contaminant samples

Blanks:

The number of blanks that will be collected as required by the State of Wisconsin’s water quality
sampling protocol, and as documented in the QAPP. For the purpose of estimating the cost of
field blanks, add 1 blank for every 10 samples collected (10%).

The total sampling effort for this task order will consist of 40 sampling trips per station, within
the 2-year project period.

40 trips x 8 sites x 3 samples/sites = 960 contaminant samples
960 x .1 =96 blanks
= 1,056 samples total

Sapling methods to be used:
for TP - EPA 365.1,

for DOP - SM 4500PE,

for TSS - SM2540D.

Geographical Scope of the Project

The water column sampling in the Fox River (IL) in Southeastern Wisconsin will include 8
sample stations. Their locations are listed by latitude and longitude in Table 1 (reproduced
from the 2013 FSP) and Figure 1 (reproduced from the FSP 2013) which shows the
proposed locations for water column sampling in the Middle and Lower river.

Table 1. Latitude and Longitude for Each Project Monitoring Station

Station ID Station Name Water Body | Latitude Longitude
Name

10021230 Fox River Above Rochester | Fox River 42.71505 -88.22442
Dam
Fox River at STH 20/30

10032437 Waterford Fox River -42.76307 -88.2134

10046937 Fox River at CTH ES Fox River 42.87569 -88.3065
Mukwonago River - Mukwonago

10010534 Upstream of HWY 83 River 42.85642 -88.3289




Honey Creek 1400t N of Honey
10040134 CTH DD/Academy Rd Creek 42.72292 -88.3111
10029083 Sugar Creek at Potter Road Sugar Creek | 42.71475 88.3418
White River - 10 M

10012203 Upstream Of Hwy 36 White River | 42.66488 -88.3184
Des Plaines River at 122nd Des Plaines
303054 St (CTH ML) River 42.50208 -87.9256

The contractor shall conduct all sampling, monitoring, and analysis in accordance with protocols
established by Wisconsin state water quality standards, operating procedures and quality
assurance requirements, as well as required analytical methods established by EPA and the state
of Wisconsin.

TASK 3: Deliverables for Sample Collection and Analysis

The contractor shall submit sampling and lab analysis results for the 2019-2020 sample year
(November 15, 2019- November 15, 2020) in a draft final report no later than December 30,
2020. The final report should summarize the project, sampling and monitoring efforts, lab
analysis, quality assurance issues and how they were resolved, and sampling location maps. Two
hard copies of the final report, one electronic copy in Microsoft Word format, and one electronic
copy in Adobe PDF, shall be submitted to EPA. Electronic scans of lab analysis, sampling data
sheets, and field notes shall be included in the draft report for this time period and may be
transmitted with agreement from EPA and Wisconsin DNR. Electronic files containing any
sampling data or lab analysis shall also be submitted.

TASK 4: Final Project Report and other Deliverables

The contractor shall all submit sampling and lab analysis results for the project years in a final
Draft report no later than Decemberl15, 2021. The final report should summarize the project,
sampling and monitoring efforts, lab analysis, quality assurance report, and sampling location
maps. Two hard copies of the final report, one electronic copy in Microsoft Word format, and
one electronic copy in Adobe PDF, shall be submitted to EPA. Electronic scans of lab analysis,
sampling data sheets, and field notes shall be included in the final report and may be transmitted
electronically with agreement from EPA and Wisconsin DNR. This information may be included
in appendices to the final report. Electronic files containing any sampling data or lab analysis
shall also be submitted.

All information shall be finalized and included in appendices to the final report by the December
31, 2021 Deadline.

TASK 5: Monthly Conference Calls and Progress Reports

5.1 Conference Calls
The contractor shall schedule monthly conference calls with EPA and WDNR. During these




monthly conference calls, the contractor shall, at a minimum, provide an update on sampling
efforts, identify problems or incidents which could delay completion of the monitoring efforts,
and identify any deviations from the monitoring project plan or the QAPP. If requested by EPA,
additional conference calls may be necessary.

The contractor shall plan for two follow-up conference calls or meetings with EPA and WDNR
after submission of the final report. These conference calls or meetings will be an opportunity for
EPA and WDNR to discuss the final report. Any written comments provided by EPA or WNDR
on the final report shall be responded

Monthly phone calls with the monitoring team will provide the primary vehicle for identifying
when these communications will occur, and the primary purpose and need for communications
that occur outside of the presence of the EPA TOCOR. The Contractor may need to
communicate with stakeholders and other entities of local, state and federal government to
collect the necessary data and information to complete the tasks in this task order. For
communications that occur outside of the presence of EPA TOCOR, the Contactor shall
clearly identify to the EPA TOCOR, either through an electronic mail or as a resource in a
deliverable, when and with whom such technical communications were held. The Contractor
at no time shall take any technical direction from anyone other than the EPA TOCOR.

5.2 Monthly Progress Reports

The Contractor shall write and submit monthly progress reports to the EPA TOCOR. Progress
reports shall describe completed work during the invoice period and should link to charges
described in invoice documentation. The monthly progress reports shall provide the following
information:

e Contract and task order number, reporting period, and contact information;

e Progress made during the report period toward completion of deliverables,
including those regarding quality assurance;

¢ Schedule showing completed and upcoming deliverables;

e Projected activity to be completed for the next reporting period;

e Project variances and outstanding issues problems and deviations from the approved
Quality Assurance Project Plan, work schedules, impediments encountered, and
budget issues.

¢ An update on sub-Contractor use; and

¢ Financial status including cost for the reporting period, cost by activity, accumulated
costs to date.

E. DELIVERABLES SUMMARY
All written deliverables shall be phrased in layperson language. Statistical and other
technical terminology shall not be used without providing a glossary of terms.
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5.0 Monthly Meeting 3 busmess.days after within 10 calendar
Notes Electronic each meeting days from date of
receipt
Within three (3) EPA draft review
business days of within 10 calendar
5.0 Monthly Activity Electronic submitting an days from date of
Reports invoice to EPA receipt




1. For each deliverable submitted electronically, the contractor shall submit electronic
copies EPA TOCOR and project manager from WDNR in a format that EPA and WDNR can
support. Deliverables shall be submitted through electronic mail, or through another method
determined mutually acceptable by the contractor and EPA and WDNR.

2. For each deliverable submitted as a hard copy, the contractor shall submit two (2) hard
copies to EPA. Electronic copies of all hard copy deliverables should be made available to
EPA.

3. Itis anticipated that each deliverable will be submitted in draft by the initial due date
unless otherwise noted in this TASK ORDER. EPA, in consultation with WDNR will review
the draft deliverables and provide comments. The Contractor shall respond to these
comments within ten (10) work days unless otherwise specified in this TASK ORDER or
otherwise directed by EPA TOCOR. Initial response to comments can be through electronic
mail. Deliverables shall be revised upon direction from EPA TOCOR within a time frame
mutually agreed upon by EPA, WDNR and the Contractor, but within at least three (3) work
days and no more than 30 work days. EPA in consultation with WDNR will determine
whether a deliverable is in an approvable and/or acceptable form. The EPA’s determination
will be based on the Contractor’s clarifications and/or revisions, including any necessary re-
submittals. Written direction from the EPA TOCOR can be through electronic mail

4. At the completion of the period of performance, or as requested throughout, the
contractor shall provide electronic copies of all project files to EPA in CD-ROM or flash-
drive format.

F. GOVERNMENT RESPONSIBILITIES

EPA has responsibility for reviewing and approving reports and final products generated
under the contract within the time frames specified and for collating comments on
deliverables received from the other members of the Wisconsin Fox River (Illinois)
Monitoring Team.

G. TRAVEL

All travel under this Task Order shall be in compliance with contract requirements and only
according to specific written technical direction from the TOCOR. The vast majority of
interactions will be conducted through conference calls. Expenses for the monitoring trips
should be included in cost estimates. When in-person meetings are required, the length of the
meetings and the amount of contract personnel needed for each trip will be provided to the
contractor through written technical direction from the TOCOR .

H. CONTRACTOR IDENTIFICATION



Contractor personnel shall always identify themselves as Contractor employees by name and
organization and physically display that information through an identification badge.
Contractor personnel are prohibited from acting as the Agency’s official representative.

Any questions raised by the public regarding EPA policy should be responded to by EPA
representatives, not the contractor personnel. If EPA is not available to respond, the
contractor shall provide the public with an appropriate agency contact.

I. VALIDATION OF TASK ORDER DELIVERABLES FOR SECTION 508
COMPLIANCE

The Contractor shall support the TOCOR in conducting a “Final Deliverable Validation™ to
ensure compliance with Section 508 and the Federal Acquisition Regulations (FAR) related
to “electronic and information technology (EIT) deliverables”. The Contractor shall furnish
certification, in writing, to the TOCOR that the Contractor has complied with EPAAR Clause
1552.211-79 “Compliance with EPA Policies for Information Resources Management”
(Reference Contract Clause C-1), including the requirement that all electronic and
information technology (EIT) deliverables be Section 508 compliant in accordance with the
policies referenced at http://www.epa.gov/accessibility/ Reference Contract Clause C-1 (c)
and Attachment 1, Statement of Work (SOW), Section 2.5.3.4, 3.7, and 4.3.7.

J. NOTIFICATION OF COMPLETION OF TO DELIVERABLES
In the event that the TO reaches thirty (30) days prior to the end of the Period of Performance
and the Contractor assesses that the deliverables, benchmarks or milestones will not be able to

be completed, the Contractor shall immediately furnish written notification to the EPA
TOCOR and the CO/CS.

K. CONTRACTOR EXPERIENCE REQUIREMENTS - KEY PERSONNEL
The following positions are considered "Key Personnel" in support of this contract initiative.

Monitoring Project Manager

Monitoring Project Manager should demonstrate examples of experience leading similar
projects.

The Monitoring Project Manager is expected to have received current training, as specified by
contractor’s Health and Safety Plan.

The Monitoring Project Manager should be versed in procedures (holding times, etc.) used to
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process and transport TP, DOP, and TSS water samples, and as described in Published EPA
Methods and the USGS National Field Manual for the Collection of Water-Quality Data.

Project Field Personnel (Up to 2 Individuals)

Project Field Personnel should demonstrate a clear understanding of project objectives and data
quality criteria is necessary to successfully participate in this on-going project.

Field sampling personnel should be experienced in techniques to successfully obtain without
contaminating the TP, DOP, and TSS samples.

All field sampling personnel are expected to have received current training, as specified by
contractor’s Health and Safety Plan.

Field sampling personnel should be versed in procedures (holding times, etc.) used to process
and transport TP, DOP, and TSS water samples, and as described in Published EPA Methods and
the USGS National Field Manual for the Collection of Water-Quality Data.

L. SECURITY REQUIREMENTS:
No special security requirements are anticipated as part of this project.
M. DATA RIGHTS

EPA shall have unlimited rights to and ownership of all deliverables provided under this
award, including reports, recommendations, briefings, work plans and all other deliverables
including data acquired from the monitoring and analysis activities. This includes the
deliverables provided under the basic. In addition, it includes any additional deliverables
required by contract change. The definition of “unlimited rights” is contained in Federal
Acquisition Regulation (FAR) 27.401, “Definitions.” FAR clause 52.227-14, “Rights in Data-
General,” is hereby incorporated by reference and made a part of this contract/order.

N. SUPPORTING DOCUMENTS AND GUIDANCE

EPA Requirements for Quality Assurance Project Plans (QA/R-5). EPA/240/B-01/003. May
2006. (http://www.epa.gov/quality/qs-docs/r5-final.pdf)

“EPA Handbook for Developing Watershed Plans to Restore and Protect Our Waters,” EPA
841-B-08-002, March 2008. (http://water.epa.gov/polwaste/nps/handbook index.cfm)

Data Quality Assessment: A Reviewer’s Guide (QA-G-9R). EPA/240/B-06/002. February
2006. (http://www.epa.gov/QUALITY/qs-docs/g9r-final.pdf)

“Guidance for Quality Assurance Project Plans for Modeling (QA/G-5M). EPA/240/R-
02/007. December 2002. (http://www.epa.gov/quality/qs-docs/gSm-final.pdf)
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Data Quality Assessment: Statistical Tools for Practitioners (QA/G-9S). EPA/240/B-06/003.
February 2006. (http://www.epa.gov/quality/qs-docs/g9s-tinal.pdf)

For more information on data quality guidance, visit EPA’s website at www.epa.gov/quality/.

Guidance on Water-Quality-Based Decisions: The TMDL Process. EPA440-4-91-001. April
1991. (http://water.epa.gov/lawsregs/lawsguidance/cwa/tmdl/decisions_index.cfm)

O. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS:

The Government does not anticipate formal Conferences/Meetings associated with this effort.
The contractor shall immediately notify the EPA Contracting Officer, COR and TOPO of any
anticipated event involving support for a meeting, conference, workshop, symposium, retreat,
seminar or training that may potentially incur $20,000 or more in cost during performance.
Conference expenses are all direct and indirect costs paid by the government and include any
associated authorized travel and per diem expenses, room charges for official business,
audiovisual use, light refreshments, registration fees, ground transportation and other
expenses as defined by the Federal Travel Regulations. All outlays for conference preparation
should be included, but the federal employee time for conference preparation should not be
included. After notifying EPA of the potential to reach this threshold, the Contractor shall not
proceed with the task(s) until authorized to do so by the Contracting Officer.

P. TECHNICAL DIRECTION

The Contract level COR or an authorized individual is permitted to provide technical
direction. technical direction must be within the statement of work of the contract and
includes: (1) Direction to the contractor which assists the contractor in accomplishing the
Performance Work Statement, (2) Comments on and approval of reports or other deliverables.
technical direction will be issued in writing or confirmed in writing within five (5) calendar
days after verbal issuance. One copy of the technical direction memorandum will be
forwarded to the Contracting Officer and the Contract Level Contracting Officer
Representative.
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TASK ORDER SOLICITATION TECHNICAL EVALUATION, Amendment 1
TASK ORDER - PR-R5-19-00304

Contractors shall limit their responses to <12> pages or less to describe their organization’s Corporate
Experience and Key Personnel, using their discretion to decide which criteria to emphasize. Contractors shall
limit their responses to 12 pages or less, use font no smaller than 11-point Calibri or Arial (not Arial Narrow),
and I-inch margins. Resumes for as many as 3 team members may be included in appendices (2 pages for each)
and will not be counted against the 12-page limit. The transmittal letter and cover page are also excluded from
the page limitation.

Proposals will be evaluated on the criteria listed below by the project Technical Evaluation Team on a pass/fail
basis. Award will be based on selection of the technically acceptable proposal with the lowest evaluated

cost/price. The following elements and acceptability criteria will be used in the technical evaluation of Task

Order proposals:
# | Element Acceptability Pass | Fail
1 | Organizing, planning and executing Demonstrates relevant natural resource experience

sampling trips to sample for total
phosphorus, ortho-phosphorus and
TSS in the water column.

needed to plan and execute water quality chemistry
monitoring plans.

Demonstrates experience with overcoming
unexpected conditions or obstacles in field, such as
inaccessible sample sites, equipment failure, etc.

Demonstrates experience with executing a sampling
plan for the contaminants in this study, under
conditions similar to those described in the PWS that
are found in the Wisconsin Fox River (Illinois).

Developing, following and directing
QAPP procedures.

Demonstrates ability to develop, execute, review and
correct activities as necessary

Executing actions to complete a water
quality sampling effort to achieve
sampling objectives while following
State SOPs, State and Federal
procedures, protocols, and analytical
methods, and water safety
requirements.

Demonstrates ability to work with State Partners and
meet state and EPA requirements.

Demonstrates appropriate and relevant training
and experience in field conducting routine water
sampling techniques in medium-size rivers, and
in water safety rules and procedures.

Demonstrates ability to follow Federal and
Wisconsin (or similar State) sampling SOPs,
procedures and protocols in rivers that are
similar in size and conditions to the Wisconsin
side of the Fox River in Southeastern
Wisconsin. Demonstrates experience in
collecting samples under winter and summer
field conditions.




Produce written quality assurance and
monitoring reports

Provide examples of 2 reports (electronically) as
appendices that demonstrate ability to produce
technical reports similar to monitoring and QA
reports for other monitoring projects (will not count
against the 12-page submission limit).

Provide written information to
demonstrate Key Personnel
qualifications and experience

Provide a summary of information describing Key
Personnel qualifications (electronically)
demonstrating the contractor’s capability to conduct
monitoring as described in PWS. Include
information on the candidates:

a. Name, PL#, title, area of expertise,

b. Percent of time available for project,

c. Education and specialized certifications,

d. Relevant project experience (up to 5 examples),
and

e. Relevant training experience (up to 4 examples)

See top of page regarding personnel resumes.
Information critical to demonstrating Key Personnel
qualifications should be summarized within the 12-
page submission.




PRICE PROPOSAL INSTRUCTIONS
TASK ORDER SOLICITATION
PR-R5-19-00304
Revised 07/31/2019

The following paragraphs supplement the instructions set forth in the contract clause B-1 “Ordering
Procedures”. These instructions apply to the prime contractor as well as subcontractors and
consultants. It is the prime contractor's responsibility to ensure that all instructions are disseminated to
subcontractors and consultants.

When subcontract effort is included in the cost proposal, the prime contractor shall submit charts for
each contract year and for the aggregate (all years, all hours) which clearly indicate the exact allocation
of the specified level of effort among the prime contractor and the proposed subcontractors. Specified
labor categories as well as job titles within the labor categories should be identified. Subcontractor
detail may be provided by the subcontractor directly to the EPA.

PROPOSED CONTRACT TOTAL LABOR COSTS AND OTHER DIRECT COSTS

Task 1 $
Task 2 $
Task 3 $
Task 4 $
Task § $
PROPOSED CONTRACT TOTAL $

The above price will be used when evaluating offeror proposals. Award will be based on selection of
the technically acceptable proposal with the lowest evaluated cost/price.
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